THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

GRAND SUMMARY OF
THE ACTIVITY SCHEDULE

Page	Description	Amount (HK$)
AS.S1/16	Schedule No. 1 - Preliminaries	$
AS.S2/01	Schedule No. 2 - Preservation and Protection of Trees	$
AS.S3/05	Schedule No. 3 - Modification Works of Noise Barriers	$
AS.S4/03	Schedule No. 4 - Monitoring Payment of Wages	$
AS.S5/10	Schedule No. 5 - Site Safety	$ 252,780.00
AS.S6/03	Schedule No. 6 - Site Cleanliness and Tidiness	$ 419,322.00
	Sub-total of above (A)	$
	Tendered total of the Prices = (A) [To be carried to the Form of Tender and the Contract Data Part two subject to the correction rules for tender errors as set out in Clause GCT 11 of the General Conditions of Tender]	$
	Contingency sum for Defined Cost for compensation events* (B)	$ 2,100,000.00
	Contingency sum for Fee for compensation events* (C) = (B) x *fee percentage* inserted by the tenderer in the Contract Data Part two	$
	Provisional sum for price adjustment for inflation under Secondary Option X1* (D)	$ 945,000.00
	Provisional sum for performance-tied payment item under Pay for Safety Performance Merit Scheme (PFSPMS) under Secondary Option X20* (E)	$ 336,188.00
	Sub-total of all contingency sums and provisional sums above* (F) = (B) + (C) + (D) + (E)	
	Forecast total of the Prices for tender evaluation purpose* (G) = (A) + (F)	To be completed by the *Project Manager* designate after receipt of tender

*Remarks:
(1) The contingency sums, provisional sums and forecast total of the Prices shall not form part of the contract. Please refer to Clause A7 of the *additional conditions of contract*.

Signature of person authorised
to sign on behalf of tenderer : ……

Name of Tenderer: ……

Date: ……

[BLANK PAGE]

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 1 - Preliminaries

Item	Activity	Prices (HK$)
1.1	Temporary Accommodation for the *Project Manager* and *Supervisor*	
1.1.1	Provision of the temporary accommodation for the *Project Manager* and *Supervisor* to the satisfaction of the *Project Manager*	$
1.1.2	Provision of all furniture required by this contract to enable operation	$
1.1.3.1	Fulfilling the obligations of maintenance of temporary accommodation provided for the 1st calendar month	$
1.1.3.2	Fulfilling the obligations of maintenance of temporary accommodation provided for the 2nd calendar month	$
1.1.3.3	Fulfilling the obligations of maintenance of temporary accommodation provided for the 3rd calendar month	$
1.1.3.4	Fulfilling the obligations of maintenance of temporary accommodation provided for the 4th calendar month	$
1.1.3.5	Fulfilling the obligations of maintenance of temporary accommodation provided for the 5th calendar month	$
1.1.3.6	Fulfilling the obligations of maintenance of temporary accommodation provided for the 6th calendar month	$
1.1.3.7	Fulfilling the obligations of maintenance of temporary accommodation provided for the 7th calendar month	$
1.1.3.8	Fulfilling the obligations of maintenance of temporary accommodation provided for the 8th calendar month	$
1.1.3.9	Fulfilling the obligations of maintenance of temporary accommodation provided for the 9th calendar month	$
1.1.3.10	Fulfilling the obligations of maintenance of temporary accommodation provided for the 10th calendar month	$
1.1.3.11	Fulfilling the obligations of maintenance of temporary accommodation provided for the 11th calendar month	$
1.1.3.12	Fulfilling the obligations of maintenance of temporary accommodation provided for the 12th calendar month	$
1.1.3.13	Fulfilling the obligations of maintenance of temporary accommodation provided for the 13th calendar month	$
1.1.3.14	Fulfilling the obligations of maintenance of temporary accommodation provided for the 14th calendar month	$
1.1.3.15	Fulfilling the obligations of maintenance of temporary accommodation provided for the 15th calendar month	$
1.1.3.16	Fulfilling the obligations of maintenance of temporary accommodation provided for the 16th calendar month	$
1.1.3.17	Fulfilling the obligations of maintenance of temporary accommodation provided for the 17th calendar month	$
1.1.3.18	Fulfilling the obligations of maintenance of temporary accommodation provided for the 18th calendar month	$
1.1.3.19	Fulfilling the obligations of maintenance of temporary accommodation provided for the 19th calendar month	$
1.1.3.20	Fulfilling the obligations of maintenance of temporary accommodation provided for the 20th calendar month	$
1.1.3.21	Fulfilling the obligations of maintenance of temporary accommodation provided for the 21st calendar month	$
1.1.3.22	Fulfilling the obligations of maintenance of temporary accommodation provided for the 22nd calendar month	$
1.1.3.23	Fulfilling the obligations of maintenance of temporary accommodation provided for the 23rd calendar month	$
1.1.3.24	Fulfilling the obligations of maintenance of temporary accommodation provided for the 24th calendar month	$
1.1.4	Demolition, clear and reinstatement of the area occupied by temporary accommodation and handover to the Client	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 1 - Preliminaries

Item	Activity	Prices (HK$)
1.2	*Temporary Accommodation for the Contractor*	
1.2.1	Provision of the temporary accommodation including workshops, offices, storage sheds and security system for the *Contractor* to the satisfaction of the *Project Manager*	$
1.2.2	Provision of all furniture required by this contract to enable operation	$
1.2.3.1	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 1st calendar month	$
1.2.3.2	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 2nd calendar month	$
1.2.3.3	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 3rd calendar month	$
1.2.3.4	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 4th calendar month	$
1.2.3.5	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 5th calendar month	$
1.2.3.6	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 6th calendar month	$
1.2.3.7	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 7th calendar month	$
1.2.3.8	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 8th calendar month	$
1.2.3.9	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 9th calendar month	$
1.2.3.10	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 10th calendar month	$
1.2.3.11	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 11th calendar month	$
1.2.3.12	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 12th calendar month	$
1.2.3.13	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 13th calendar month	$
1.2.3.14	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 14th calendar month	$
1.2.3.15	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 15th calendar month	$
1.2.3.16	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 16th calendar month	$
1.2.3.17	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 17th calendar month	$
1.2.3.18	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 18th calendar month	$
1.2.3.19	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 19th calendar month	$
1.2.3.20	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 20th calendar month	$
1.2.3.21	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 21st calendar month	$
1.2.3.22	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 22nd calendar month	$
1.2.3.23	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 23rd calendar month	$
1.2.3.24	Fulfilling the obligations of servicing of the Contractor's temporary accommodation for the 24th calendar month	$
1.2.4	Demolition, clear and reinstatement of the area occupied by temporary accommodation and handover to the Client	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 1 - Preliminaries

Item	Activity	Prices (HK$)
1.3	Computer Facilities for the *Project Manager* and *Supervisor*	
1.3.1	Provision of computer facilities required by this contract to enable operation	$
1.3.2.1	Fulfilling the obligations of maintenance and servicing of computer facilities for the 1st calendar month	$
1.3.2.2	Fulfilling the obligations of maintenance and servicing of computer facilities for the 2nd calendar month	$
1.3.2.3	Fulfilling the obligations of maintenance and servicing of computer facilities for the 3rd calendar month	$
1.3.2.4	Fulfilling the obligations of maintenance and servicing of computer facilities for the 4th calendar month	$
1.3.2.5	Fulfilling the obligations of maintenance and servicing of computer facilities for the 5th calendar month	$
1.3.2.6	Fulfilling the obligations of maintenance and servicing of computer facilities for the 6th calendar month	$
1.3.2.7	Fulfilling the obligations of maintenance and servicing of computer facilities for the 7th calendar month	$
1.3.2.8	Fulfilling the obligations of maintenance and servicing of computer facilities for the 8th calendar month	$
1.3.2.9	Fulfilling the obligations of maintenance and servicing of computer facilities for the 9th calendar month	$
1.3.2.10	Fulfilling the obligations of maintenance and servicing of computer facilities for the 10th calendar month	$
1.3.2.11	Fulfilling the obligations of maintenance and servicing of computer facilities for the 11th calendar month	$
1.3.2.12	Fulfilling the obligations of maintenance and servicing of computer facilities for the 12th calendar month	$
1.3.2.13	Fulfilling the obligations of maintenance and servicing of computer facilities for the 13th calendar month	$
1.3.2.14	Fulfilling the obligations of maintenance and servicing of computer facilities for the 14th calendar month	$
1.3.2.15	Fulfilling the obligations of maintenance and servicing of computer facilities for the 15th calendar month	$
1.3.2.16	Fulfilling the obligations of maintenance and servicing of computer facilities for the 16th calendar month	$
1.3.2.17	Fulfilling the obligations of maintenance and servicing of computer facilities for the 17th calendar month	$
1.3.2.18	Fulfilling the obligations of maintenance and servicing of computer facilities for the 18th calendar month	$
1.3.2.19	Fulfilling the obligations of maintenance and servicing of computer facilities for the 19th calendar month	$
1.3.2.20	Fulfilling the obligations of maintenance and servicing of computer facilities for the 20th calendar month	$
1.3.2.21	Fulfilling the obligations of maintenance and servicing of computer facilities for the 21st calendar month	$
1.3.2.22	Fulfilling the obligations of maintenance and servicing of computer facilities for the 22nd calendar month	$
1.3.2.23	Fulfilling the obligations of maintenance and servicing of computer facilities for the 23rd calendar month	$
1.3.2.24	Fulfilling the obligations of maintenance and servicing of computer facilities for the 24th calendar month	$
1.3.3	Provision of required computer facilities training	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 1 - Preliminaries

Item	Activity	Prices (HK$)
1.4	Transport for the use of the *Project Manager* and *Supervisor*	
1.4.1	Provision of land transport	$
1.4.2.1	Fulfilling the obligations of maintenance of land transport provided for the 1st calendar month	$
1.4.2.2	Fulfilling the obligations of maintenance of land transport provided for the 2nd calendar month	$
1.4.2.3	Fulfilling the obligations of maintenance of land transport provided for the 3rd calendar month	$
1.4.2.4	Fulfilling the obligations of maintenance of land transport provided for the 4th calendar month	$
1.4.2.5	Fulfilling the obligations of maintenance of land transport provided for the 5th calendar month	$
1.4.2.6	Fulfilling the obligations of maintenance of land transport provided for the 6th calendar month	$
1.4.2.7	Fulfilling the obligations of maintenance of land transport provided for the 7th calendar month	$
1.4.2.8	Fulfilling the obligations of maintenance of land transport provided for the 8th calendar month	$
1.4.2.9	Fulfilling the obligations of maintenance of land transport provided for the 9th calendar month	$
1.4.2.10	Fulfilling the obligations of maintenance of land transport provided for the 10th calendar month	$
1.4.2.11	Fulfilling the obligations of maintenance of land transport provided for the 11th calendar month	$
1.4.2.12	Fulfilling the obligations of maintenance of land transport provided for the 12th calendar month	$
1.4.2.13	Fulfilling the obligations of maintenance of land transport provided for the 13th calendar month	$
1.4.2.14	Fulfilling the obligations of maintenance of land transport provided for the 14th calendar month	$
1.4.2.15	Fulfilling the obligations of maintenance of land transport provided for the 15th calendar month	$
1.4.2.16	Fulfilling the obligations of maintenance of land transport provided for the 16th calendar month	$
1.4.2.17	Fulfilling the obligations of maintenance of land transport provided for the 17th calendar month	$
1.4.2.18	Fulfilling the obligations of maintenance of land transport provided for the 18th calendar month	$
1.4.2.19	Fulfilling the obligations of maintenance of land transport provided for the 19th calendar month	$
1.4.2.20	Fulfilling the obligations of maintenance of land transport provided for the 20th calendar month	$
1.4.2.21	Fulfilling the obligations of maintenance of land transport provided for the 21st calendar month	$
1.4.2.22	Fulfilling the obligations of maintenance of land transport provided for the 22nd calendar month	$
1.4.2.23	Fulfilling the obligations of maintenance of land transport provided for the 23rd calendar month	$
1.4.2.24	Fulfilling the obligations of maintenance of land transport provided for the 24th calendar month	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 1 - Preliminaries

Item	Activity	Prices (HK$)
1.5	Mobile communication devices	
1.5.1	Provision of the mobile communication devices	$
1.5.2.1	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 1st calendar month	$
1.5.2.2	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 2nd calendar month	$
1.5.2.3	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 3rd calendar month	$
1.5.2.4	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 4th calendar month	$
1.5.2.5	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 5th calendar month	$
1.5.2.6	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 6th calendar month	$
1.5.2.7	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 7th calendar month	$
1.5.2.8	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 8th calendar month	$
1.5.2.9	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 9th calendar month	$
1.5.2.10	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 10th calendar month	$
1.5.2.11	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 11th calendar month	$
1.5.2.12	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 12th calendar month	$
1.5.2.13	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 13th calendar month	$
1.5.2.14	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 14th calendar month	$
1.5.2.15	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 15th calendar month	$
1.5.2.16	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 16th calendar month	$
1.5.2.17	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 17th calendar month	$
1.5.2.18	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 18th calendar month	$
1.5.2.19	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 19th calendar month	$
1.5.2.20	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 20th calendar month	$
1.5.2.21	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 21st calendar month	$
1.5.2.22	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 22nd calendar month	$
1.5.2.23	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 23rd calendar month	$
1.5.2.24	Fulfilling the obligation of operation and maintenance of mobile communication devices for the 24th calendar month	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 1 - Preliminaries

Item	Activity	Prices (HK$)
1.6	Public Complaints and Enquiries cum Information Centre	
1.6.1	Completion of provision of 24-hour telephone hotline to receive enquiries	$
1.6.2.1	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 1st calendar month	$
1.6.2.2	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 2nd calendar month	$
1.6.2.3	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 3rd calendar month	$
1.6.2.4	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 4th calendar month	$
1.6.2.5	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 5th calendar month	$
1.6.2.6	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 6th calendar month	$
1.6.2.7	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 7th calendar month	$
1.6.2.8	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 8th calendar month	$
1.6.2.9	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 9th calendar month	$
1.6.2.10	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 10th calendar month	$
1.6.2.11	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 11th calendar month	$
1.6.2.12	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 12th calendar month	$
1.6.2.13	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 13th calendar month	$
1.6.2.14	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 14th calendar month	$
1.6.2.15	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 15th calendar month	$
1.6.2.16	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 16th calendar month	$
1.6.2.17	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 17th calendar month	$
1.6.2.18	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 18th calendar month	$
1.6.2.19	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 19th calendar month	$
1.6.2.20	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 20th calendar month	$
1.6.2.21	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 21st calendar month	$
1.6.2.22	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 22nd calendar month	$
1.6.2.23	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 23rd calendar month	$
1.6.2.24	Fulfilling the obligations of maintenance of 24-hours telephone hotline system provided for the 24th calendar month	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 1 - Preliminaries

Item	Activity	Prices (HK$)
1.7	Survey of Site	
1.7.1	Completion of initial survey	$
1.7.2	As-built survey	$
1.7.3	Submission of survey report, record photos, negatives, albums and record survey	$
1.8	Site Security	
1.8.1	Completion of provision of site security system	$
1.8.2.1	Fulfilling the obligations of operation and maintenance of the security system for the 1st calendar month	$
1.8.2.2	Fulfilling the obligations of operation and maintenance of the security system for the 2nd calendar month	$
1.8.2.3	Fulfilling the obligations of operation and maintenance of the security system for the 3rd calendar month	$
1.8.2.4	Fulfilling the obligations of operation and maintenance of the security system for the 4th calendar month	$
1.8.2.5	Fulfilling the obligations of operation and maintenance of the security system for the 5th calendar month	$
1.8.2.6	Fulfilling the obligations of operation and maintenance of the security system for the 6th calendar month	$
1.8.2.7	Fulfilling the obligations of operation and maintenance of the security system for the 7th calendar month	$
1.8.2.8	Fulfilling the obligations of operation and maintenance of the security system for the 8th calendar month	$
1.8.2.9	Fulfilling the obligations of operation and maintenance of the security system for the 9th calendar month	$
1.8.2.10	Fulfilling the obligations of operation and maintenance of the security system for the 10th calendar month	$
1.8.2.11	Fulfilling the obligations of operation and maintenance of the security system for the 11th calendar month	$
1.8.2.12	Fulfilling the obligations of operation and maintenance of the security system for the 12th calendar month	$
1.8.2.13	Fulfilling the obligations of operation and maintenance of the security system for the 13th calendar month	$
1.8.2.14	Fulfilling the obligations of operation and maintenance of the security system for the 14th calendar month	$
1.8.2.15	Fulfilling the obligations of operation and maintenance of the security system for the 15th calendar month	$
1.8.2.16	Fulfilling the obligations of operation and maintenance of the security system for the 16th calendar month	$
1.8.2.17	Fulfilling the obligations of operation and maintenance of the security system for the 17th calendar month	$
1.8.2.18	Fulfilling the obligations of operation and maintenance of the security system for the 18th calendar month	$
1.8.2.19	Fulfilling the obligations of operation and maintenance of the security system for the 19th calendar month	$
1.8.2.20	Fulfilling the obligations of operation and maintenance of the security system for the 20th calendar month	$
1.8.2.21	Fulfilling the obligations of operation and maintenance of the security system for the 21st calendar month	$
1.8.2.22	Fulfilling the obligations of operation and maintenance of the security system for the 22nd calendar month	$
1.8.2.23	Fulfilling the obligations of operation and maintenance of the security system for the 23rd calendar month	$
1.8.2.24	Fulfilling the obligations of operation and maintenance of the security system for the 24th calendar month	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 1 - Preliminaries

Item	Activity	Prices (HK$)
1.9	Third Party Insurance and Professional Indemnity Insurance	
1.9.1	Submission of insurance policy for Third party insurance	$
1.9.2	Acceptance of insurance policy for Third party insurance	$
1.9.3	Annual renewal of 2nd year for the Third party insurance	$
1.9.4	Annual renewal of 3rd year for the Third party insurance	$
1.9.5	Annual renewal of 4th year for the Third party insurance	$
1.9.6	Annual renewal of 5th year for the Third party insurance	$
1.9.7	Submission of insurance policy for Professional indemnity insurance	$
1.9.8	Acceptance of insurance policy for Professional indemnity insurance	$
1.9.9	Annual renewal of 2nd year for the Professional indemnity insurance	$
1.9.10	Annual renewal of 3rd year for the Professional indemnity insurance	$
1.9.11	Annual renewal of 4th year for the Professional indemnity insurance	$
1.9.12	Annual renewal of 5th year for the Professional indemnity insurance	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 1 - Preliminaries

Item	Activity	Prices (HK$)
1.10	Site Management Plan for Trip Ticket System	
1.10.1	Completion of site management plan for trip ticket system	$
1.10.2.1	Fulfilling the obligations of implementation of trip ticket system for the 1st calendar month	$
1.10.2.2	Fulfilling the obligations of implementation of trip ticket system for the 2nd calendar month	$
1.10.2.3	Fulfilling the obligations of implementation of trip ticket system for the 3rd calendar month	$
1.10.2.4	Fulfilling the obligations of implementation of trip ticket system for the 4th calendar month	$
1.10.2.5	Fulfilling the obligations of implementation of trip ticket system for the 5th calendar month	$
1.10.2.6	Fulfilling the obligations of implementation of trip ticket system for the 6th calendar month	$
1.10.2.7	Fulfilling the obligations of implementation of trip ticket system for the 7th calendar month	$
1.10.2.8	Fulfilling the obligations of implementation of trip ticket system for the 8th calendar month	$
1.10.2.9	Fulfilling the obligations of implementation of trip ticket system for the 9th calendar month	$
1.10.2.10	Fulfilling the obligations of implementation of trip ticket system for the 10th calendar month	$
1.10.2.11	Fulfilling the obligations of implementation of trip ticket system for the 11th calendar month	$
1.10.2.12	Fulfilling the obligations of implementation of trip ticket system for the 12th calendar month	$
1.10.2.13	Fulfilling the obligations of implementation of trip ticket system for the 13th calendar month	$
1.10.2.14	Fulfilling the obligations of implementation of trip ticket system for the 14th calendar month	$
1.10.2.15	Fulfilling the obligations of implementation of trip ticket system for the 15th calendar month	$
1.10.2.16	Fulfilling the obligations of implementation of trip ticket system for the 16th calendar month	$
1.10.2.17	Fulfilling the obligations of implementation of trip ticket system for the 17th calendar month	$
1.10.2.18	Fulfilling the obligations of implementation of trip ticket system for the 18th calendar month	$
1.10.2.19	Fulfilling the obligations of implementation of trip ticket system for the 19th calendar month	$
1.10.2.20	Fulfilling the obligations of implementation of trip ticket system for the 20th calendar month	$
1.10.2.21	Fulfilling the obligations of implementation of trip ticket system for the 21st calendar month	$
1.10.2.22	Fulfilling the obligations of implementation of trip ticket system for the 22nd calendar month	$
1.10.2.23	Fulfilling the obligations of implementation of trip ticket system for the 23rd calendar month	$
1.10.2.24	Fulfilling the obligations of implementation of trip ticket system for the 24th calendar month	$
1.11	Interfacing management plan and attend co-ordination meeting	
1.11.1	Provision & update of interfacing management plan and attend co-ordination meeting for 24 months commencing from the starting date	
1.11.1.1	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 1st calendar month	$
1.11.1.2	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 2nd calendar month	$
1.11.1.3	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 3rd calendar month	$
1.11.1.4	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 4th calendar month	$
1.11.1.5	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 5th calendar month	$
1.11.1.6	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 6th calendar month	$
1.11.1.7	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 7th calendar month	$
1.11.1.8	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 8th calendar month	$
1.11.1.9	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 9th calendar month	$
1.11.1.10	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 10th calendar month	$
1.11.1.11	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 11th calendar month	$
1.11.1.12	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 12th calendar month	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 1 - Preliminaries

Item	Activity	Prices (HK$)
1.11.1.13	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 13th calendar month	$
1.11.1.14	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 14th calendar month	$
1.11.1.15	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 15th calendar month	$
1.11.1.16	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 16th calendar month	$
1.11.1.17	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 17th calendar month	$
1.11.1.18	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 18th calendar month	$
1.11.1.19	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 19th calendar month	$
1.11.1.20	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 20th calendar month	$
1.11.1.21	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 21st calendar month	$
1.11.1.22	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 22nd calendar month	$
1.11.1.23	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 23rd calendar month	$
1.11.1.24	Fullfilling the obligations of provision and update of interfacing management plan and attend co-ordination meeting for the 24th calendar month	$
	Environmental Measures	
1.12	Air Pollution Abatement	
1.12.1	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 1st calendar month	$
1.12.2	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 2nd calendar month	$
1.12.3	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 3rd calendar month	$
1.12.4	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 4th calendar month	$
1.12.5	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 5th calendar month	$
1.12.6	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 6th calendar month	$
1.12.7	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 7th calendar month	$
1.12.8	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 8th calendar month	$
1.12.9	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 9th calendar month	$
1.12.10	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 10th calendar month	$
1.12.11	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 11th calendar month	$
1.12.12	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 12th calendar month	$
1.12.13	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 13th calendar month	$
1.12.14	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 14th calendar month	$
1.12.15	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 15th calendar month	$
1.12.16	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 16th calendar month	$
1.12.17	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 17th calendar month	$
1.12.18	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 18th calendar month	$
1.12.19	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 19th calendar month	$
1.12.20	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 20th calendar month	$
1.12.21	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 21st calendar month	$
1.12.22	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 22nd calendar month	$
1.12.23	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 23rd calendar month	$
1.12.24	Provision, maintenance and removal of air pollution abatement measures for dusty and/or smoky activities for the 24th calendar month	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 1 - Preliminaries

Item	Activity	Prices (HK$)
1.13	Noise Pollution Abatement	
1.13.1	Provision, maintenance and removal of noise abatement practices for the 1st calendar month	$
1.13.2	Provision, maintenance and removal of noise abatement practices for the 2nd calendar month	$
1.13.3	Provision, maintenance and removal of noise abatement practices for the 3rd calendar month	$
1.13.4	Provision, maintenance and removal of noise abatement practices for the 4th calendar month	$
1.13.5	Provision, maintenance and removal of noise abatement practices for the 5th calendar month	$
1.13.6	Provision, maintenance and removal of noise abatement practices for the 6th calendar month	$
1.13.7	Provision, maintenance and removal of noise abatement practices for the 7th calendar month	$
1.13.8	Provision, maintenance and removal of noise abatement practices for the 8th calendar month	$
1.13.9	Provision, maintenance and removal of noise abatement practices for the 9th calendar month	$
1.13.10	Provision, maintenance and removal of noise abatement practices for the 10th calendar month	$
1.13.11	Provision, maintenance and removal of noise abatement practices for the 11th calendar month	$
1.13.12	Provision, maintenance and removal of noise abatement practices for the 12th calendar month	$
1.13.13	Provision, maintenance and removal of noise abatement practices for the 13th calendar month	$
1.13.14	Provision, maintenance and removal of noise abatement practices for the 14th calendar month	$
1.13.15	Provision, maintenance and removal of noise abatement practices for the 15th calendar month	$
1.13.16	Provision, maintenance and removal of noise abatement practices for the 16th calendar month	$
1.13.17	Provision, maintenance and removal of noise abatement practices for the 17th calendar month	$
1.13.18	Provision, maintenance and removal of noise abatement practices for the 18th calendar month	$
1.13.19	Provision, maintenance and removal of noise abatement practices for the 19th calendar month	$
1.13.20	Provision, maintenance and removal of noise abatement practices for the 20th calendar month	$
1.13.21	Provision, maintenance and removal of noise abatement practices for the 21st calendar month	$
1.13.22	Provision, maintenance and removal of noise abatement practices for the 22nd calendar month	$
1.13.23	Provision, maintenance and removal of noise abatement practices for the 23rd calendar month	$
1.13.24	Provision, maintenance and removal of noise abatement practices for the 24th calendar month	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 1 - Preliminaries

Item	Activity	Prices (HK$)
1.14	Waste Management	
1.14.1	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 1st calendar month	$
1.14.2	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 2nd calendar month	$
1.14.3	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 3rd calendar month	$
1.14.4	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 4th calendar month	$
1.14.5	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 5th calendar month	$
1.14.6	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 6th calendar month	$
1.14.7	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 7th calendar month	$
1.14.8	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 8th calendar month	$
1.14.9	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 9th calendar month	$
1.14.10	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 10th calendar month	$
1.14.11	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 11th calendar month	$
1.14.12	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 12th calendar month	$
1.14.13	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 13th calendar month	$
1.14.14	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 14th calendar month	$
1.14.15	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 15th calendar month	$
1.14.16	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 16th calendar month	$
1.14.17	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 17th calendar month	$
1.14.18	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 18th calendar month	$
1.14.19	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 19th calendar month	$
1.14.20	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 20th calendar month	$
1.14.21	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 21st calendar month	$
1.14.22	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 22nd calendar month	$
1.14.23	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 23rd calendar month	$
1.14.24	Fulfilling the obligations of arrange and conduct on-site sorting of C&D for the 24th calendar month	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 1 - Preliminaries

Item	Activity	Prices (HK$)
1.15	Monitoring the Use of Ultra Low Sulphur Diesel (Provisional)	
1.15.1	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 1st calendar month	$
1.15.2	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 2nd calendar month	$
1.15.3	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 3rd calendar month	$
1.15.4	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 4th calendar month	$
1.15.5	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 5th calendar month	$
1.15.6	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 6th calendar month	$
1.15.7	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 7th calendar month	$
1.15.8	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 8th calendar month	$
1.15.9	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 9th calendar month	$
1.15.10	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 10th calendar month	$
1.15.11	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 11th calendar month	$
1.15.12	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 12th calendar month	$
1.15.13	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 13th calendar month	$
1.15.14	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 14th calendar month	$
1.15.15	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 15th calendar month	$
1.15.16	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 16th calendar month	$
1.15.17	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 17th calendar month	$
1.15.18	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 18th calendar month	$
1.15.19	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 19th calendar month	$
1.15.20	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 20th calendar month	$
1.15.21	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 21st calendar month	$
1.15.22	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 22nd calendar month	$
1.15.23	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 23rd calendar month	$
1.15.24	Fulfilling the obligations of arrange and conduct testing of fuel sample by laboratory for the 24th calendar month	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 1 - Preliminaries

Item	Activity	Prices (HK$)
1.16	Environmental Mitigation Measures	
1.16.1	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 1st calendar month	$
1.16.2	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 2nd calendar month	$
1.16.3	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 3rd calendar month	$
1.16.4	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 4th calendar month	$
1.16.5	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 5th calendar month	$
1.16.6	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 6th calendar month	$
1.16.7	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 7th calendar month	$
1.16.8	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 8th calendar month	$
1.16.9	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 9th calendar month	$
1.16.10	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 10th calendar month	$
1.16.11	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 11th calendar month	$
1.16.12	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 12th calendar month	$
1.16.13	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 13th calendar month	$
1.16.14	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 14th calendar month	$
1.16.15	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 15th calendar month	$
1.16.16	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 16th calendar month	$
1.16.17	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 17th calendar month	$
1.16.18	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 18th calendar month	$
1.16.19	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 19th calendar month	$
1.16.20	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 20th calendar month	$
1.16.21	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 21st calendar month	$
1.16.22	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 22nd calendar month	$
1.16.23	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 23rd calendar month	$
1.16.24	Fulfilling the obligations of provision, maintenance and removal of air related environmental mitigation measures for the 24th calendar month	$
1.16.25	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 1st calendar month	$
1.16.26	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 2nd calendar month	$
1.16.27	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 3rd calendar month	$
1.16.28	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 4th calendar month	$
1.16.29	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 5th calendar month	$
1.16.30	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 6th calendar month	$
1.16.31	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 7th calendar month	$
1.16.32	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 8th calendar month	$
1.16.33	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 9th calendar month	$
1.16.34	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 10th calendar month	$
1.16.35	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 11th calendar month	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 1 - Preliminaries

Item	Activity	Prices (HK$)
1.16.36	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 12th calendar month	$
1.16.37	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 13th calendar month	$
1.16.38	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 14th calendar month	$
1.16.39	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 15th calendar month	$
1.16.40	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 16th calendar month	$
1.16.41	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 17th calendar month	$
1.16.42	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 18th calendar month	$
1.16.43	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 19th calendar month	$
1.16.44	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 20th calendar month	$
1.16.45	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 21st calendar month	$
1.16.46	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 22nd calendar month	$
1.16.47	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 23rd calendar month	$
1.16.48	Fulfilling the obligations of provision, maintenance and removal of noise related environmental mitigation measures for the 24th calendar month	$
1.17	Additional items required by the *Contractor* (to be inserted by the *Contractor*)	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 1 - Preliminaries

Item	Activity	Prices (HK$)
	Collection from Page AS.S1/1	$
	Collection from Page AS.S1/2	$
	Collection from Page AS.S1/3	$
	Collection from Page AS.S1/4	$
	Collection from Page AS.S1/5	$
	Collection from Page AS.S1/6	$
	Collection from Page AS.S1/7	$
	Collection from Page AS.S1/8	$
	Collection from Page AS.S1/9	$
	Collection from Page AS.S1/10	$
	Collection from Page AS.S1/11	$
	Collection from Page AS.S1/12	$
	Collection from Page AS.S1/13	$
	Collection from Page AS.S1/14	$
	Collection from Page AS.S1/15	$
	Total Prices of Schedule No. 1 Carried to Grand Summary of the Activity Schedule	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 2 - Preservation and Protection of Trees

Item	Activity	Prices (HK$)
2	Preservation and Protection of Trees	
2.1	Preservation and protection measures to the preserved trees	
2.1.1	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 1st calender month	$
2.1.2	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 2nd calender month	$
2.1.3	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 3rd calender month	$
2.1.4	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 4th calender month	$
2.1.5	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 5th calender month	$
2.1.6	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 6th calender month	$
2.1.7	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 7th calender month	$
2.1.8	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 8th calender month	$
2.1.9	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 9th calender month	$
2.1.10	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 10th calender month	$
2.1.11	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 11th calender month	$
2.1.12	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 12th calender month	$
2.1.13	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 13th calender month	$
2.1.14	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 14th calender month	$
2.1.15	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 15th calender month	$
2.1.16	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 16th calender month	$
2.1.17	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 17th calender month	$
2.1.18	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 18th calender month	$
2.1.19	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 19th calender month	$
2.1.20	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 20th calender month	$
2.1.21	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 21st calender month	$
2.1.22	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 22nd calender month	$
2.1.23	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 23rd calender month	$
2.1.24	Fulfilling the obligations of preservation and protection measures to the preserved trees for the 24th calender month	$
2.2	Tree survey of existing trees and Report on updating of photographical records	$
2.3	Tree risk assessment	$
2.4	Additional items required by the *Contractor* (to be inserted by the *Contractor*)	$
	Total Prices of Schedule No. 2 Carried to Grand Summary of the Activity Schedule	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 3 - Modification Works of Noise Barriers

Item	Activity	Prices (HK$)
3	Modification Works of Noise Barriers	
3.1	Dismantling and disposal of existing steel posts, sub-frames, base plates and other accessories of noise barriers	
3.1.1	Completion of dismantling and disposal of existing vertical posts, sub-frames, base plates and other accessories of noise barriers for Bay A1	$
3.1.2	Completion of dismantling and disposal of existing vertical posts, sub-frames, base plates and other accessories of noise barriers for Bay B1	$
3.1.3	Completion of dismantling and disposal of existing vertical posts, sub-frames, base plates and other accessories of noise barriers for Bay B2	$
3.1.4	Completion of dismantling and disposal of existing vertical posts, sub-frames, base plates and other accessories of noise barriers for Bay B3	$
3.1.5	Completion of dismantling and disposal of existing vertical posts, sub-frames, base plates and other accessories of noise barriers for Bay B4	$
3.1.6	Completion of dismantling and disposal of existing vertical posts, sub-frames, base plates and other accessories of noise barriers for Bay B5	$
3.1.7	Completion of dismantling and disposal of existing vertical posts, sub-frames, base plates and other accessories of noise barriers for Bay C1	$
3.1.8	Completion of dismantling and disposal of existing vertical posts, sub-frames, base plates and other accessories of noise barriers for Bay C2	$
3.1.9	Completion of dismantling and disposal of existing vertical posts, sub-frames, base plates and other accessories of noise barriers for Bay C3	$
3.1.10	Completion of dismantling and disposal of existing vertical posts, sub-frames, base plates and other accessories of noise barriers for Bay C4	$
3.1.11	Completion of dismantling and disposal of existing vertical posts, sub-frames, base plates and other accessories of noise barriers for Bay C5	$
3.2	Installation of new vertical posts and base plates of noise barriers	
3.2.1	Completion of installation of new vertical posts and base plates of noise barriers for Bay A1	$
3.2.2	Completion of installation of new vertical posts and base plates of noise barriers for Bay B1	$
3.2.3	Completion of installation of new vertical posts and base plates of noise barriers for Bay B2	$
3.2.4	Completion of installation of new vertical posts and base plates of noise barriers for Bay B3	$
3.2.5	Completion of installation of new vertical posts and base plates of noise barriers for Bay B4	$
3.2.6	Completion of installation of new vertical posts and base plates of noise barriers for Bay B5	$
3.2.7	Completion of installation of new vertical posts and base plates of noise barriers for Bay C1	$
3.2.8	Completion of installation of new vertical posts and base plates of noise barriers for Bay C2	$
3.2.9	Completion of installation of new vertical posts and base plates of noise barriers for Bay C3	$
3.2.10	Completion of installation of new vertical posts and base plates of noise barriers for Bay C4	$
3.2.11	Completion of installation of new vertical posts and base plates of noise barriers for Bay C5	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 3 - Modification Works of Noise Barriers

Item	Activity	Prices (HK$)
3.3	Dismantling, storing and re-erecting of existing noise barrier panels	
3.3.1	Completion of dismantling, storing and re-erecting of existing noise barrier panels for Bay A1	$
3.3.2	Completion of dismantling, storing and re-erecting of existing noise barrier panels for Bay B1	$
3.3.3	Completion of dismantling, storing and re-erecting of existing noise barrier panels for Bay B2	$
3.3.4	Completion of dismantling, storing and re-erecting of existing noise barrier panels for Bay B3	$
3.3.5	Completion of dismantling, storing and re-erecting of existing noise barrier panels for Bay B4	$
3.3.6	Completion of dismantling, storing and re-erecting of existing noise barrier panels for Bay B5	$
3.3.7	Completion of dismantling, storing and re-erecting of existing noise barrier panels for Bay C1	$
3.3.8	Completion of dismantling, storing and re-erecting of existing noise barrier panels for Bay C2	$
3.3.9	Completion of dismantling, storing and re-erecting of existing noise barrier panels for Bay C3	$
3.3.10	Completion of dismantling, storing and re-erecting of existing noise barrier panels for Bay C4	$
3.3.11	Completion of dismantling, storing and re-erecting of existing noise barrier panels for Bay C5	$
3.4	Installation of new sub-frames and other accessories of noise barriers	
3.4.1	Completion of installation of new sub-frames and other accessories of noise barriers for Bay A1	$
3.4.2	Completion of installation of new sub-frames and other accessories of noise barriers for Bay B1	$
3.4.3	Completion of installation of new sub-frames and other accessories of noise barriers for Bay B2	$
3.4.4	Completion of installation of new sub-frames and other accessories of noise barriers for Bay B3	$
3.4.5	Completion of installation of new sub-frames and other accessories of noise barriers for Bay B4	$
3.4.6	Completion of installation of new sub-frames and other accessories of noise barriers for Bay B5	$
3.4.7	Completion of installation of new sub-frames and other accessories of noise barriers for Bay C1	$
3.4.8	Completion of installation of new sub-frames and other accessories of noise barriers for Bay C2	$
3.4.9	Completion of installation of new sub-frames and other accessories of noise barriers for Bay C3	$
3.4.10	Completion of installation of new sub-frames and other accessories of noise barriers for Bay C4	$
3.4.11	Completion of installation of new sub-frames and other accessories of noise barriers for Bay C5	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 3 - Modification Works of Noise Barriers

Item	Activity	Prices (HK$)
3.5	Installation of new panels of noise barriers	
3.5.1	Completion of installation of new panels of noise barriers for Bay A1	$
3.5.2	Completion of installation of new panels of noise barriers for Bay B1	$
3.5.3	Completion of installation of new panels of noise barriers for Bay B2	$
3.5.4	Completion of installation of new panels of noise barriers for Bay B3	$
3.5.5	Completion of installation of new panels of noise barriers for Bay B4	$
3.5.6	Completion of installation of new panels of noise barriers for Bay B5	$
3.5.7	Completion of installation of new panels of noise barriers for Bay C1	$
3.5.8	Completion of installation of new panels of noise barriers for Bay C2	$
3.5.9	Completion of installation of new panels of noise barriers for Bay C3	$
3.5.10	Completion of installation of new panels of noise barriers for Bay C4	$
3.5.11	Completion of installation of new panels of noise barriers for Bay C5	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 3 - Modification Works of Noise Barriers

Item	Activity	Prices (HK$)
3.6	*Contractor's* Design for Noise Barriers Bay A1, Bay B1 to B5 and Bay C1 to C5	
3.6.1	Submission of *Contractor's* Design and Check Certificates on noise barrier panels, sub-frames and other accessories for the full compliance with Specification and Drawings of the Contract with *Project Manager's* approval	$
3.7	Spare Parts	
3.7.1	Provision of additional PMMA panels as specified in PS Clause 27.19	$
3.7.2	Provision of additional polycarbonate panels as specified in PS Clause 27.19	$
3.7.3	Provision of additional stainless steel hexagon nuts with washers as specified in PS Clause 27.19	$
3.8	Miscellanous	
3.8.1	Submission of As-constructed Drawings	$
3.8.2	Submission of Operation and Maintenance Manuals	$
3.9	Additional items required by the *Contractor* (to be inserted by the *Contractor*)	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 3 - Modification Works of Noise Barriers

Item	Activity	Prices (HK$)
	Collection from Page AS.S3/1	$
	Collection from Page AS.S3/2	$
	Collection from Page AS.S3/3	$
	Collection from Page AS.S3/4	$
	Total Prices of Schedule No. 3 Carried to Grand Summary of the Activity Schedule	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 4 - Monitoring Payment of Wages

Item	Activity	Prices (HK$)
4	Monitoring Payment of Wages	
4.1	Completion of establishment monitoring system for payment of wages	$
4.2.1	Fulfilling the obligations of operating the monitoring system of payment of wages for the 1st calendar month	$ 9000
4.2.2	Fulfilling the obligations of operating the monitoring system of payment of wages for the 2nd calendar month	$ 9000
4.2.3	Fulfilling the obligations of operating the monitoring system of payment of wages for the 3rd calendar month	$ 9000
4.2.4	Fulfilling the obligations of operating the monitoring system of payment of wages for the 4th calendar month	$ 9000
4.2.5	Fulfilling the obligations of operating the monitoring system of payment of wages for the 5th calendar month	$ 9000
4.2.6	Fulfilling the obligations of operating the monitoring system of payment of wages for the 6th calendar month	$ 9000
4.2.7	Fulfilling the obligations of operating the monitoring system of payment of wages for the 7th calendar month	$ 9000
4.2.8	Fulfilling the obligations of operating the monitoring system of payment of wages for the 8th calendar month	$ 9000
4.2.9	Fulfilling the obligations of operating the monitoring system of payment of wages for the 9th calendar month	$ 9000
4.2.10	Fulfilling the obligations of operating the monitoring system of payment of wages for the 10th calendar month	$ 9000
4.2.11	Fulfilling the obligations of operating the monitoring system of payment of wages for the 11th calendar month	$ 9000
4.2.12	Fulfilling the obligations of operating the monitoring system of payment of wages for the 12th calendar month	$ 9000
4.2.13	Fulfilling the obligations of operating the monitoring system of payment of wages for the 13th calendar month	$ 9000
4.2.14	Fulfilling the obligations of operating the monitoring system of payment of wages for the 14th calendar month	$ 9000
4.2.15	Fulfilling the obligations of operating the monitoring system of payment of wages for the 15th calendar month	$ 9000
4.2.16	Fulfilling the obligations of operating the monitoring system of payment of wages for the 16th calendar month	$ 9000
4.2.17	Fulfilling the obligations of operating the monitoring system of payment of wages for the 17th calendar month	$ 9000
4.2.18	Fulfilling the obligations of operating the monitoring system of payment of wages for the 18th calendar month	$ 9000
4.2.19	Fulfilling the obligations of operating the monitoring system of payment of wages for the 19th calendar month	$ 9000
4.2.20	Fulfilling the obligations of operating the monitoring system of payment of wages for the 20th calendar month	$ 9000
4.2.21	Fulfilling the obligations of operating the monitoring system of payment of wages for the 21st calendar month	$ 9000
4.2.22	Fulfilling the obligations of operating the monitoring system of payment of wages for the 22nd calendar month	$ 9000
4.2.23	Fulfilling the obligations of operating the monitoring system of payment of wages for the 23rd calendar month	$ 9000
4.2.24	Fulfilling the obligations of operating the monitoring system of payment of wages for the 24th calendar month	$ 9000
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 4 - Monitoring Payment of Wages

Item	Activity	Prices (HK$)
4.3	*Contractor's Labour Officer*	
4.3.1	*Provision of Contractor's Labour Officer for the 1st calendar month*	$
4.3.2	*Provision of Contractor's Labour Officer for the 2nd calendar month*	$
4.3.3	*Provision of Contractor's Labour Officer for the 3rd calendar month*	$
4.3.4	*Provision of Contractor's Labour Officer for the 4th calendar month*	$
4.3.5	*Provision of Contractor's Labour Officer for the 5th calendar month*	$
4.3.6	*Provision of Contractor's Labour Officer for the 6th calendar month*	$
4.3.7	*Provision of Contractor's Labour Officer for the 7th calendar month*	$
4.3.8	*Provision of Contractor's Labour Officer for the 8th calendar month*	$
4.3.9	*Provision of Contractor's Labour Officer for the 9th calendar month*	$
4.3.10	*Provision of Contractor's Labour Officer for the 10th calendar month*	$
4.3.11	*Provision of Contractor's Labour Officer for the 11th calendar month*	$
4.3.12	*Provision of Contractor's Labour Officer for the 12th calendar month*	$
4.3.13	*Provision of Contractor's Labour Officer for the 13th calendar month*	$
4.3.14	*Provision of Contractor's Labour Officer for the 14th calendar month*	$
4.3.15	*Provision of Contractor's Labour Officer for the 15th calendar month*	$
4.3.16	*Provision of Contractor's Labour Officer for the 16th calendar month*	$
4.3.17	*Provision of Contractor's Labour Officer for the 17th calendar month*	$
4.3.18	*Provision of Contractor's Labour Officer for the 18th calendar month*	$
4.3.19	*Provision of Contractor's Labour Officer for the 19th calendar month*	$
4.3.20	*Provision of Contractor's Labour Officer for the 20th calendar month*	$
4.3.21	*Provision of Contractor's Labour Officer for the 21st calendar month*	$
4.3.22	*Provision of Contractor's Labour Officer for the 22nd calendar month*	$
4.3.23	*Provision of Contractor's Labour Officer for the 23rd calendar month*	$
4.3.24	*Provision of Contractor's Labour Officer for the 24th calendar month*	$
	Total carried to collection	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 4 - Monitoring Payment of Wages

Item	Activity	Prices (HK$)
	Collection from Page AS.S4/1	$
	Collection from Page AS.S4/2	$
	Total Prices of Schedule No. 4 Carried to Grand Summary of the Activity Schedule	$

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 5 - Site Safety

Item	Activity	Prices (HK$)
5	Site Safety	
5.1.1	Provide Safety Officer for the 1st calendar month	$ 1,800.00
5.1.2	Provide Safety Officer for the 2nd calendar month	$ 1,800.00
5.1.3	Provide Safety Officer for the 3rd calendar month	$ 1,800.00
5.1.4	Provide Safety Officer for the 4th calendar month	$ 1,800.00
5.1.5	Provide Safety Officer for the 5th calendar month	$ 1,800.00
5.1.6	Provide Safety Officer for the 6th calendar month	$ 1,800.00
5.1.7	Provide Safety Officer for the 7th calendar month	$ 1,800.00
5.1.8	Provide Safety Officer for the 8th calendar month	$ 1,800.00
5.1.9	Provide Safety Officer for the 9th calendar month	$ 1,800.00
5.1.10	Provide Safety Officer for the 10th calendar month	$ 1,800.00
5.1.11	Provide Safety Officer for the 11th calendar month	$ 1,800.00
5.1.12	Provide Safety Officer for the 12th calendar month	$ 1,800.00
5.1.13	Provide Safety Officer for the 13th calendar month	$ 1,800.00
5.1.14	Provide Safety Officer for the 14th calendar month	$ 1,800.00
5.1.15	Provide Safety Officer for the 15th calendar month	$ 1,800.00
5.1.16	Provide Safety Officer for the 16th calendar month	$ 1,800.00
5.1.17	Provide Safety Officer for the 17th calendar month	$ 1,800.00
5.1.18	Provide Safety Officer for the 18th calendar month	$ 1,800.00
5.1.19	Provide Safety Officer for the 19th calendar month	$ 1,800.00
5.1.20	Provide Safety Officer for the 20th calendar month	$ 1,800.00
5.1.21	Provide Safety Officer for the 21st calendar month	$ 1,800.00
5.1.22	Provide Safety Officer for the 22nd calendar month	$ 1,800.00
5.1.23	Provide Safety Officer for the 23rd calendar month	$ 1,800.00
5.1.24	Provide Safety Officer for the 24th calendar month	$ 1,800.00
	Total carried to collection	$ 43,200.00

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 5 - Site Safety

Item	Activity	Prices (HK$)
5.2.1	Attend Site Safety Meeting Committee for the 1st calendar month	$ 445.00
5.2.2	Attend Site Safety Meeting Committee for the 2nd calendar month	$ 445.00
5.2.3	Attend Site Safety Meeting Committee for the 3rd calendar month	$ 445.00
5.2.4	Attend Site Safety Meeting Committee for the 4th calendar month	$ 445.00
5.2.5	Attend Site Safety Meeting Committee for the 5th calendar month	$ 445.00
5.2.6	Attend Site Safety Meeting Committee for the 6th calendar month	$ 445.00
5.2.7	Attend Site Safety Meeting Committee for the 7th calendar month	$ 445.00
5.2.8	Attend Site Safety Meeting Committee for the 8th calendar month	$ 445.00
5.2.9	Attend Site Safety Meeting Committee for the 9th calendar month	$ 445.00
5.2.10	Attend Site Safety Meeting Committee for the 10th calendar month	$ 445.00
5.2.11	Attend Site Safety Meeting Committee for the 11th calendar month	$ 445.00
5.2.12	Attend Site Safety Meeting Committee for the 12th calendar month	$ 445.00
5.2.13	Attend Site Safety Meeting Committee for the 13th calendar month	$ 445.00
5.2.14	Attend Site Safety Meeting Committee for the 14th calendar month	$ 445.00
5.2.15	Attend Site Safety Meeting Committee for the 15th calendar month	$ 445.00
5.2.16	Attend Site Safety Meeting Committee for the 16th calendar month	$ 445.00
5.2.17	Attend Site Safety Meeting Committee for the 17th calendar month	$ 445.00
5.2.18	Attend Site Safety Meeting Committee for the 18th calendar month	$ 445.00
5.2.19	Attend Site Safety Meeting Committee for the 19th calendar month	$ 445.00
5.2.20	Attend Site Safety Meeting Committee for the 20th calendar month	$ 445.00
5.2.21	Attend Site Safety Meeting Committee for the 21st calendar month	$ 445.00
5.2.22	Attend Site Safety Meeting Committee for the 22nd calendar month	$ 445.00
5.2.23	Attend Site Safety Meeting Committee for the 23rd calendar month	$ 445.00
5.2.24	Attend Site Safety Meeting Committee for the 24th calendar month	$ 445.00
	Total carried to collection	$ 10,680.00

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 5 - Site Safety

Item	Activity	Prices (HK$)
5.3.1	Attend Site Safety Committee for the 1st calendar month	$ 445.00
5.3.2	Attend Site Safety Committee for the 2nd calendar month	$ 445.00
5.3.3	Attend Site Safety Committee for the 3rd calendar month	$ 445.00
5.3.4	Attend Site Safety Committee for the 4th calendar month	$ 445.00
5.3.5	Attend Site Safety Committee for the 5th calendar month	$ 445.00
5.3.6	Attend Site Safety Committee for the 6th calendar month	$ 445.00
5.3.7	Attend Site Safety Committee for the 7th calendar month	$ 445.00
5.3.8	Attend Site Safety Committee for the 8th calendar month	$ 445.00
5.3.9	Attend Site Safety Committee for the 9th calendar month	$ 445.00
5.3.10	Attend Site Safety Committee for the 10th calendar month	$ 445.00
5.3.11	Attend Site Safety Committee for the 11th calendar month	$ 445.00
5.3.12	Attend Site Safety Committee for the 12th calendar month	$ 445.00
5.3.13	Attend Site Safety Committee for the 13th calendar month	$ 445.00
5.3.14	Attend Site Safety Committee for the 14th calendar month	$ 445.00
5.3.15	Attend Site Safety Committee for the 15th calendar month	$ 445.00
5.3.16	Attend Site Safety Committee for the 16th calendar month	$ 445.00
5.3.17	Attend Site Safety Committee for the 17th calendar month	$ 445.00
5.3.18	Attend Site Safety Committee for the 18th calendar month	$ 445.00
5.3.19	Attend Site Safety Committee for the 19th calendar month	$ 445.00
5.3.20	Attend Site Safety Committee for the 20th calendar month	$ 445.00
5.3.21	Attend Site Safety Committee for the 21st calendar month	$ 445.00
5.3.22	Attend Site Safety Committee for the 22nd calendar month	$ 445.00
5.3.23	Attend Site Safety Committee for the 23d calendar month	$ 445.00
5.3.24	Attend Site Safety Committee for the 24th calendar month	$ 445.00
	Total carried to collection	$ 10,680.00

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 5 - Site Safety

Item	Activity	Prices (HK$)
5.4.1	Arrange and attend weekly safety walk for the 1st calendar month	$ 1,340.00
5.4.2	Arrange and attend weekly safety walk for the 2nd calendar month	$ 1,340.00
5.4.3	Arrange and attend weekly safety walk for the 3rd calendar month	$ 1,340.00
5.4.4	Arrange and attend weekly safety walk for the 4th calendar month	$ 1,340.00
5.4.5	Arrange and attend weekly safety walk for the 5th calendar month	$ 1,340.00
5.4.6	Arrange and attend weekly safety walk for the 6th calendar month	$ 1,340.00
5.4.7	Arrange and attend weekly safety walk for the 7th calendar month	$ 1,340.00
5.4.8	Arrange and attend weekly safety walk for the 8th calendar month	$ 1,340.00
5.4.9	Arrange and attend weekly safety walk for the 9th calendar month	$ 1,340.00
5.4.10	Arrange and attend weekly safety walk for the 10th calendar month	$ 1,340.00
5.4.11	Arrange and attend weekly safety walk for the 11th calendar month	$ 1,340.00
5.4.12	Arrange and attend weekly safety walk for the 12th calendar month	$ 1,340.00
5.4.13	Arrange and attend weekly safety walk for the 13th calendar month	$ 1,340.00
5.4.14	Arrange and attend weekly safety walk for the 14th calendar month	$ 1,340.00
5.4.15	Arrange and attend weekly safety walk for the 15th calendar month	$ 1,340.00
5.4.16	Arrange and attend weekly safety walk for the 16th calendar month	$ 1,340.00
5.4.17	Arrange and attend weekly safety walk for the 17th calendar month	$ 1,340.00
5.4.18	Arrange and attend weekly safety walk for the 18th calendar month	$ 1,340.00
5.4.19	Arrange and attend weekly safety walk for the 19th calendar month	$ 1,340.00
5.4.20	Arrange and attend weekly safety walk for the 20th calendar month	$ 1,340.00
5.4.21	Arrange and attend weekly safety walk for the 21st calendar month	$ 1,340.00
5.4.22	Arrange and attend weekly safety walk for the 22nd calendar month	$ 1,340.00
5.4.23	Arrange and attend weekly safety walk for the 23d calendar month	$ 1,340.00
5.4.24	Arrange and attend weekly safety walk for the 24th calendar month	$ 1,340.00
	Total carried to collection	$ 32,160.00

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 5 - Site Safety

Item	Activity	Prices (HK$)
5.5	Provide safety training in the form of safety training for specified trade workers	
5.5.1.1	1st One day course	$ 600.00
5.5.1.2	2nd One day course	$ 600.00
5.5.1.3	3rd One day course	$ 600.00
5.5.1.4	4th One day course	$ 600.00
5.5.1.5	5th One day course	$ 600.00
5.5.1.6	6th One day course	$ 600.00
5.5.1.7	7th One day course	$ 600.00
5.5.1.8	8th One day course	$ 600.00
5.5.1.9	9th One day course	$ 600.00
5.5.1.10	10th One day course	$ 600.00
5.5.1.11	11th One day course	$ 600.00
5.5.1.12	12th One day course	$ 600.00
5.5.1.13	13th One day course	$ 600.00
5.5.1.14	14th One day course	$ 600.00
5.5.1.15	15th One day course	$ 600.00
5.5.1.16	16th One day course	$ 600.00
5.5.1.17	17th One day course	$ 600.00
5.5.1.18	18th One day course	$ 600.00
5.5.2.1	1st Half day validation course	$ 350.00
5.5.2.2	2nd Half day validation course	$ 350.00
5.5.2.3	3rd Half day validation course	$ 350.00
5.5.2.4	4th Half day validation course	$ 350.00
5.5.2.5	5th Half day validation course	$ 350.00
5.5.2.6	6th Half day validation course	$ 350.00
5.5.2.7	7th Half day validation course	$ 350.00
5.5.2.8	8th Half day validation course	$ 350.00
5.5.2.9	9th Half day validation course	$ 350.00
5.5.2.10	10th Half day validation course	$ 350.00
5.5.2.11	11th Half day validation course	$ 350.00
5.5.2.12	12th Half day validation course	$ 350.00
5.5.2.13	13th Half day validation course	$ 350.00
5.5.2.14	14th Half day validation course	$ 350.00
5.5.2.15	15th Half day validation course	$ 350.00
5.5.2.16	16th Half day validation course	$ 350.00
5.5.2.17	17th Half day validation course	$ 350.00
5.5.2.18	18th Half day validation course	$ 350.00
	Total carried to collection	17,100.00

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 5 - Site Safety

5.6.1	Provide safety training in the form of site specific induction training for the 1st calendar month	$	450.00
5.6.2	Provide safety training in the form of site specific induction training for the 2nd calendar month	$	450.00
5.6.3	Provide safety training in the form of site specific induction training for the 3rd calendar month	$	450.00
5.6.4	Provide safety training in the form of site specific induction training for the 4th calendar month	$	450.00
5.6.5	Provide safety training in the form of site specific induction training for the 5th calendar month	$	450.00
5.6.6	Provide safety training in the form of site specific induction training for the 6th calendar month	$	450.00
5.6.7	Provide safety training in the form of site specific induction training for the 7th calendar month	$	450.00
5.6.8	Provide safety training in the form of site specific induction training for the 8th calendar month	$	450.00
5.6.9	Provide safety training in the form of site specific induction training for the 9th calendar month	$	450.00
5.6.10	Provide safety training in the form of site specific induction training for the 10th calendar month	$	450.00
5.6.11	Provide safety training in the form of site specific induction training for the 11th calendar month	$	450.00
5.6.12	Provide safety training in the form of site specific induction training for the 12th calendar month	$	450.00
5.6.13	Provide safety training in the form of site specific induction training for the 13th calendar month	$	450.00
5.6.14	Provide safety training in the form of site specific induction training for the 14th calendar month	$	450.00
5.6.15	Provide safety training in the form of site specific induction training for the 15th calendar month	$	450.00
5.6.16	Provide safety training in the form of site specific induction training for the 16th calendar month	$	450.00
5.6.17	Provide safety training in the form of site specific induction training for the 17th calendar month	$	450.00
5.6.18	Provide safety training in the form of site specific induction training for the 18th calendar month	$	450.00
5.6.19	Provide safety training in the form of site specific induction training for the 19th calendar month	$	450.00
5.6.20	Provide safety training in the form of site specific induction training for the 20th calendar month	$	450.00
5.6.21	Provide safety training in the form of site specific induction training for the 21th calendar month	$	450.00
5.6.22	Provide safety training in the form of site specific induction training for the 22th calendar month	$	450.00
5.6.23	Provide safety training in the form of site specific induction training for the 23th calendar month	$	450.00
5.6.24	Provide safety training in the form of site specific induction training for the 24th calendar month	$	450.00
	Total carried to collection	$	10,800.00

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 5 - Site Safety

Item	Activity	Prices (HK$)
5.7.1	Provide safety training in the form of tool-box talks for the 1st calendar month	$ 900.00
5.7.2	Provide safety training in the form of tool-box talks for the 2nd calendar month	$ 900.00
5.7.3	Provide safety training in the form of tool-box talks for the 3rd calendar month	$ 900.00
5.7.4	Provide safety training in the form of tool-box talks for the 4th calendar month	$ 900.00
5.7.5	Provide safety training in the form of tool-box talks for the 5th calendar month	$ 900.00
5.7.6	Provide safety training in the form of tool-box talks for the 6th calendar month	$ 900.00
5.7.7	Provide safety training in the form of tool-box talks for the 7th calendar month	$ 900.00
5.7.8	Provide safety training in the form of tool-box talks for the 8th calendar month	$ 900.00
5.7.9	Provide safety training in the form of tool-box talks for the 9th calendar month	$ 900.00
5.7.10	Provide safety training in the form of tool-box talks for the 10th calendar month	$ 900.00
5.7.11	Provide safety training in the form of tool-box talks for the 11th calendar month	$ 900.00
5.7.12	Provide safety training in the form of tool-box talks for the 12th calendar month	$ 900.00
5.7.13	Provide safety training in the form of tool-box talks for the 13th calendar month	$ 900.00
5.7.14	Provide safety training in the form of tool-box talks for the 14th calendar month	$ 900.00
5.7.15	Provide safety training in the form of tool-box talks for the 15th calendar month	$ 900.00
5.7.16	Provide safety training in the form of tool-box talks for the 16th calendar month	$ 900.00
5.7.17	Provide safety training in the form of tool-box talks for the 17th calendar month	$ 900.00
5.7.18	Provide safety training in the form of tool-box talks for the 18th calendar month	$ 900.00
5.7.19	Provide safety training in the form of tool-box talks for the 19th calendar month	$ 900.00
5.7.20	Provide safety training in the form of tool-box talks for the 20th calendar month	$ 900.00
5.7.21	Provide safety training in the form of tool-box talks for the 21st calendar month	$ 900.00
5.7.22	Provide safety training in the form of tool-box talks for the 22nd calendar month	$ 900.00
5.7.23	Provide safety training in the form of tool-box talks for the 23rd calendar month	$ 900.00
5.7.24	Provide safety training in the form of tool-box talks for the 24th calendar month	$ 900.00
	Total carried to collection	$ 21,600.00

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 5 - Site Safety

Item	Activity	Prices (HK$)
5.8	Participate in safety promotional campaign as instructed by the *Project Manager*	
5.8.1	Fulfilling the obligation of participate in safety promotional campaign for the 1st safety promotional campaign	$ 530.00
5.8.2	Fulfilling the obligation of participate in safety promotional campaign for the 2nd safety promotional campaign	$ 530.00
5.8.3	Fulfilling the obligation of participate in safety promotional campaign for the 3rd safety promotional campaign	$ 530.00
5.8.4	Fulfilling the obligation of participate in safety promotional campaign for the 4th safety promotional campaign	$ 530.00
5.8.5	Fulfilling the obligation of participate in safety promotional campaign for the 5th safety promotional campaign	$ 530.00
5.8.6	Fulfilling the obligation of participate in safety promotional campaign for the 6th safety promotional campaign	$ 530.00
5.8.7	Fulfilling the obligation of participate in safety promotional campaign for the 7th safety promotional campaign	$ 530.00
5.8.8	Fulfilling the obligation of participate in safety promotional campaign for the 8th safety promotional campaign	$ 530.00
5.8.9	Fulfilling the obligation of participate in safety promotional campaign for the 9th safety promotional campaign	$ 530.00
5.8.10	Fulfilling the obligation of participate in safety promotional campaign for the 10th safety promotional campaign	$ 530.00
5.8.11	Fulfilling the obligation of participate in safety promotional campaign for the 11th safety promotional campaign	$ 530.00
5.8.12	Fulfilling the obligation of participate in safety promotional campaign for the 12th safety promotional campaign	$ 530.00
	Total carried to collection	$ 6,360.00

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 5 - Site Safety

Item	Activity	Prices (HK$)
5.9.1	Arrangement and hold pre-work Activities of Site Safety Cycle for the 1st calendar month	$ 3,800.00
5.9.2	Arrangement and hold pre-work Activities of Site Safety Cycle for the 2nd calendar month	$ 3,800.00
5.9.3	Arrangement and hold pre-work Activities of Site Safety Cycle for the 3rd calendar month	$ 3,800.00
5.9.4	Arrangement and hold pre-work Activities of Site Safety Cycle for the 4th calendar month	$ 3,800.00
5.9.5	Arrangement and hold pre-work Activities of Site Safety Cycle for the 5th calendar month	$ 3,800.00
5.9.6	Arrangement and hold pre-work Activities of Site Safety Cycle for the 6th calendar month	$ 3,800.00
5.9.7	Arrangement and hold pre-work Activities of Site Safety Cycle for the 7th calendar month	$ 3,800.00
5.9.8	Arrangement and hold pre-work Activities of Site Safety Cycle for the 8th calendar month	$ 3,800.00
5.9.9	Arrangement and hold pre-work Activities of Site Safety Cycle for the 9th calendar month	$ 3,800.00
5.9.10	Arrangement and hold pre-work Activities of Site Safety Cycle for the 10th calendar month	$ 3,800.00
5.9.11	Arrangement and hold pre-work Activities of Site Safety Cycle for the 11th calendar month	$ 3,800.00
5.9.12	Arrangement and hold pre-work Activities of Site Safety Cycle for the 12th calendar month	$ 3,800.00
5.9.13	Arrangement and hold pre-work Activities of Site Safety Cycle for the 13th calendar month	$ 3,800.00
5.9.14	Arrangement and hold pre-work Activities of Site Safety Cycle for the 14th calendar month	$ 3,800.00
5.9.15	Arrangement and hold pre-work Activities of Site Safety Cycle for the 15th calendar month	$ 3,800.00
5.9.16	Arrangement and hold pre-work Activities of Site Safety Cycle for the 16th calendar month	$ 3,800.00
5.9.17	Arrangement and hold pre-work Activities of Site Safety Cycle for the 17th calendar month	$ 3,800.00
5.9.18	Arrangement and hold pre-work Activities of Site Safety Cycle for the 18th calendar month	$ 3,800.00
5.9.19	Arrangement and hold pre-work Activities of Site Safety Cycle for the 19th calendar month	$ 3,800.00
5.9.20	Arrangement and hold pre-work Activities of Site Safety Cycle for the 20th calendar month	$ 3,800.00
5.9.21	Arrangement and hold pre-work Activities of Site Safety Cycle for the 21st calendar month	$ 3,800.00
5.9.22	Arrangement and hold pre-work Activities of Site Safety Cycle for the 22nd calendar month	$ 3,800.00
5.9.23	Arrangement and hold pre-work Activities of Site Safety Cycle for the 23rd calendar month	$ 3,800.00
5.9.24	Arrangement and hold pre-work Activities of Site Safety Cycle for the 24th calendar month	$ 3,800.00
5.10.1	Prevention of heat stroke at work in a hot environment for the 1st calendar month between May 2023 and October 2023	$ 1,500.00
5.10.2	Prevention of heat stroke at work in a hot environment for the 2nd calendar month between May 2023 and October 2023	$ 1,500.00
5.10.3	Prevention of heat stroke at work in a hot environment for the 3rd calendar month between May 2023 and October 2023	$ 1,500.00
5.10.4	Prevention of heat stroke at work in a hot environment for the 4th calendar month between May 2023 and October 2023	$ 1,500.00
5.10.5	Prevention of heat stroke at work in a hot environment for the 5th calendar month between May 2023 and October 2023	$ 1,500.00
5.10.6	Prevention of heat stroke at work in a hot environment for the 6th calendar month between May 2023 and October 2023	$ 1,500.00
	Total carried to collection	$ 100,200.00

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 5 - Site Safety

Item	Activity	Prices (HK$)
	Collection from Page AS.S5/1	$ 43,200.00
	Collection from Page AS.S5/2	$ 10,680.00
	Collection from Page AS.S5/3	$ 10,680.00
	Collection from Page AS.S5/4	$ 32,160.00
	Collection from Page AS.S5/5	$ 17,100.00
	Collection from Page AS.S5/6	$ 10,800.00
	Collection from Page AS.S5/7	$ 21,600.00
	Collection from Page AS.S5/8	$ 6,360.00
	Collection from Page AS.S5/9	$ 100,200.00
	Total Prices of Schedule No. 5 Carried to Grand Summary of the Activity Schedule	$ 252,780.00

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 6 - Site Cleanliness and Tidiness

Item	Activity	Prices (HK$)
6	Site Cleanliness and Tidiness	
6.1.1	Completion of daily cleaning for the 1st calendar month	$ 20,333.00
6.1.2	Completion of daily cleaning for the 2nd calendar month	$ 20,333.00
6.1.3	Completion of daily cleaning for the 3rd calendar month	$ 20,333.00
6.1.4	Completion of daily cleaning for the 4th calendar month	$ 20,333.00
6.1.5	Completion of daily cleaning for the 5th calendar month	$ 20,333.00
6.1.6	Completion of daily cleaning for the 6th calendar month	$ 20,333.00
6.1.7	Completion of daily cleaning for the 7th calendar month	$ 20,333.00
6.1.8	Completion of daily cleaning for the 8th calendar month	$ 20,333.00
6.1.9	Completion of daily cleaning for the 9th calendar month	$ 20,333.00
6.1.10	Completion of daily cleaning for the 10th calendar month	$ 20,333.00
6.1.11	Completion of daily cleaning for the 11th calendar month	$ 20,333.00
6.1.12	Completion of daily cleaning for the 12th calendar month	$ 20,333.00
6.1.13	Completion of daily cleaning for the 13th calendar month	$ 20,333.00
6.1.14	Completion of daily cleaning for the 14th calendar month	$ 20,333.00
6.1.15	Completion of daily cleaning for the 15th calendar month	$ 20,333.00
6.1.16	Completion of daily cleaning for the 16th calendar month	$ 20,333.00
6.1.17	Completion of daily cleaning for the 17th-24th calendar months	$ 20,333.00
	Total carried to collection	$ 345,661.00

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 6 - Site Cleanliness and Tidiness

Item	Activity	Prices (HK$)
6.2.1	Completion of weekly tidying for the 1st calendar month	$ 4,333.00
6.2.2	Completion of weekly tidying for the 2nd calendar month	$ 4,333.00
6.2.3	Completion of weekly tidying for the 3rd calendar month	$ 4,333.00
6.2.4	Completion of weekly tidying for the 4th calendar month	$ 4,333.00
6.2.5	Completion of weekly tidying for the 5th calendar month	$ 4,333.00
6.2.6	Completion of weekly tidying for the 6th calendar month	$ 4,333.00
6.2.7	Completion of weekly tidying for the 7th calendar month	$ 4,333.00
6.2.8	Completion of weekly tidying for the 8th calendar month	$ 4,333.00
6.2.9	Completion of weekly tidying for the 9th calendar month	$ 4,333.00
6.2.10	Completion of weekly tidying for the 10th calendar month	$ 4,333.00
6.2.11	Completion of weekly tidying for the 11th calendar month	$ 4,333.00
6.2.12	Completion of weekly tidying for the 12th calendar month	$ 4,333.00
6.2.13	Completion of weekly tidying for the 13th calendar month	$ 4,333.00
6.2.14	Completion of weekly tidying for the 14th calendar month	$ 4,333.00
6.2.15	Completion of weekly tidying for the 15th calendar month	$ 4,333.00
6.2.16	Completion of weekly tidying for the 16th calendar month	$ 4,333.00
6.2.17	Completion of weekly tidying for the 17th-24th calendar months	$ 4,333.00
	Total carried to collection	$ 73,661.00

THE GOVERNMENT OF THE HONG KONG SPECIAL ADMINISTRATIVE REGION

HIGHWAYS DEPARTMENT
MAJOR WORKS PROJECT MANAGEMENT OFFICE

CONTRACT NO. HY/2022/14
MODIFICATION WORKS OF NOISE BARRIERS ALONG YUEN LONG HIGHWAY NEAR PARK SIGNATURE

ACTIVITY SCHEDULE

Schedule No. 6 - Site Cleanliness and Tidiness

Item	Activity	Prices (HK$)
	Collection from Page AS.S6/1	$ 345,661.00
	Collection from Page AS.S6/2	$ 73,661.00
	Total Prices of Schedule No. 6 Carried to Grand Summary of the Activity Schedule	$ 419,322.00